RFP No: 20261101
Annex C2

Equipment Delivery Timeline for HDFM (1)

SN	DCs	Procurement in FY 26/27	Estimated Delivery
		Qty	
1	365 Woodlands	1	April 27 to June 27
2	204 Marsiling	1	
3	203 Yishun	1	
4	761 Woodlands	1	
5	565 Ang Mo Kio	1	
6	465 Fernvale	1	
7	Sengkang General Hospital	1	
8	One Punggol	1	
9	114 Hougang	1	
10	113 Teck Whye	1	
11	701 West Coast	1	
12	326 Clementi	1	
13	940 Jurong West	1	
14	IRC Level 2	1	
15	128 Bukit Merah	1	
16	213 Bidadari	1	
17	NKF Centre	1	
18	105 Bedok	1	
19	180 Pasir Ris	1	
20	311 Ubi	1	
		20	