List of Locations and Required QTY Annex D1

FY26/27 & FY27/28 - RFP for Blood Volume Monitor
(List of DC)

Estimated
) Remarks
S/IN Budgetted DC Delivery Date Qty
1 1128 Bukit Merah Feb-27 1
2 |113A Bukit Batok Feb-27 1
3 102 Aljunied Feb-27 1
4 |633 Ang Mo Kio Feb-27 1
5 |761 Woodlands Feb-27 1
6 |213 Bidadari Mar-27 1
7 |326 Clementi Mar-27 1
8 |27 New Upper Changi Mar-27 1
9 |565 Ang Mo Kio Mar-27 1
10 |274 Bangkit Mar-27 1
11 (19 Upper Boon Keng Apr-27 1
12 |IRC Level 1 Apr-27 1
13 |105 Bedok North Apr-27 1
14 |465 Fernvale May-27 1
15 |275 Bangkit May-27 1
16 (225 Toa Payoh Jun-27 1
17 |IRC Level 2 Jun-27 1
18 [180 pasir Ris Jun-27 1
19 (114 Hougang Jun-27 1
20 [204 Marsiling Jun-27 1
21 |Toa Payoh West CC Aug-27 1
22 |240C Junrong East Aug-27 1
23 |427 Pasir Ris Aug-27 1
24 1628 Hougang Aug-27 1
25 (825 Woodlands Aug-27 1
26 |55 Strathmore Nov-27 1
27 |744 Jurong West Nov-27 1
28 1101 Simei Nov-27 1
29 [Punggol Oasis Terrace Nov-27 1
30 (365 Woodlands Nov-27 1
31 |New Searnagoon Poly Nov-27 1
32 [940 Jurong West Nov-27 1
33 |935 Tampinies Nov-27 1
34 |One Punggol Nov-27 1
35 (203 Yishun Nov-27 1
36 |Yishun Community Hospital Nov-27 1
37 |701 West Coast Nov-27 1
38 (113 Teck Whye Nov-27 1




39 639 Yishun Nov-27 1
40 (840 Yishun Nov-27 1
41 |271 Tampinies Nov-27 1
42 |311 Ubi Nov-27 1
43 |43 Bendameer Nov-27 1
44 |Sengkang community Hospital Nov-27 1
45 [NKF Centre Nov-27 1

Total Qty 45




