RFP No: 20261101
Annex C1

Equipment Delivery Timeline for HDM

SN	DCs	Procurement in FY 27/28	Estimated Delivery
		Qty	
1	Yew Tee (New)	26	May-28
2	275 Bangkit	17	Jul-27
3	240C Jurong East	22	Aug-27
4	19 Upper Boon Keng	19	Sept-27
5	744 Jurong West	20	Nov-27
6	Toa Payoh West CC	21	Apr-28
7	Yishun Community Hospital	10	Jun-28
8	274 Bangkit DC	19	Apr-28
Total Quantity		**154**	